TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVL
NASA/GODDARD SPACE FLIGHT CENTER
REQUEST FOR TASK PLAN / TASK ORDER __

AMENDMENT

TASK NO

QSS Group, Inc. 99124
TASK TITLE: (NTE 80 characters; include Project name)
Aqua Pro;ect SpacecraftlLaunch VehcheILaunch Slte lntegrat:on SerVJ_ces
:’ ’v‘/ﬁn B %

ASSISTANT TECHNICAL REPRESENTATIVE (OR 5 . ORG
. 27
W@m@x/f%y) W%%f 422 | 422 | 301-286-6316
BRANCH HEAD ~ =z okre [ CoDE PHONE
George Morrow /%”é‘xjﬁm X/,"/-{ 422 301-286-6820
CONTRACTING OFFICER'S TECHN!CAL REPRESENTATIVE (COTR) DATE CODE PHONE
obert S. Lebair, Jr. M Q . W 8//’7 /0 0 560 301-286-6588
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE CONTRACTING OFFICER'S QUALITY REP. [ DESIGNATED FAM:
‘AF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)
IX] NO []YES »
The contractor shall identify and explain the reason for any deviations, exceptions, (T be completed by Contracting Oer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs.
Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. . [ ] NO [ ]YES [X] NA
Government Furnished Property/Facilities: [X] NO [ ] YES - SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [X] NO {1YES If yes: [ 1 TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO [ ] YES
Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 8/21/00.

INCENTIVE FEE STRUCTURI (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Pian)

_X_No. 1 ___No.2 __No.3 ___No.4 __No.§
Cost 10% 50% . 25% 25% %
Schedule 15% 25% 25% 50% "~ %
Technical 75% 25% 50% 25% %

(70 Bé completed by Contracting OTicer)
The target cost of this task orderis $_111,681
The target fee of this task order is $ 7,259
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contractis $__ 118,940

The maximum fee is § 10,609 )
The minimum fee is $0

— )
DI'NG TO THE CONTRACT CLAUSE "TASK ASSIG)MENTS fND REPORTS* i [ 1 A UST’N

: /F—l CONTRACTING QFFICER

SINATURE OF CONTRAGTING oFFicer
L CONTRACTORIS/ACCERTANGE:

DATE

AUTHORIZED SIGNATURE
GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

ki

NASS5- TASK NO. AMENDMENT

QsS Group, Inc. 99124 A | 3 3 8

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK:  (Continue on blank pager if additional space is required)

et ST
The contractor shall provide %to the AQUA Project External Interfaces Manager during the definition
implementation, coordination, and manitoring of the interface and operational requirements (both technical and

non-technical/administrative) between the spacecraft, launch hardware, processing and launch facilities, and the
Range at Vandenberg Air Force Base (VAFB), California.

The contractor shall review launch-related documentation for consistency with similar plans and preparations
experienced on the recent Terra and L-7 missions and identifying areas where improvements might be made.

The contractor shall participate in telecons and meetings as assigned.

The interface elements defined for this activity include the GSFC Aqua Project External Interface Manager, KSC ELV
Launch Services Office, TRW-(S/C contractor), Boeing (LV contractor}, SS! (prelaunch processing facility}, and the
for VAFB range facilities.

The contractor shall travel to VAFB as required for onsite monitoring of launch related activities, as assigned, with
posibility of intermittent durations of approximately 2 weeks to relieve the Aqua External Interface Manager from the
need to be onsite continuously while the spacecraft is at VAFB.

PERFORMANCE SPECIFICATIONS:
Documentation Beview Reports: Review launch-related documentation for consistency with similar plans and

preparations experienced on the recent Terra and L-7 missions and identifying areas where improvements might be
made. Technical performance will be based on thoroughness and completeness of written reports. Acceptable
performance is that the ATR is satisfied that the material reflects the proper level of technical expertise and meets the
objectives of the activity.

Monthiy Progress Report: Acceptable performance is that the ATR is satisfied that he is being kept informed of the
status of work performed and of issues requiring his attention. ‘

Management: Performance will be measured against the following metrics: {1} accomplishment of objectives;

(2) clear, incremental progress; (3) responsiveness to issues; {4) efficient and appropriate staffing; and

(5) coordination with and good working relationship with ATR and other related contractor efforts, if applicable.

APPLICABLE DOCUMENTS:
None.

TASK END DATE: 8/15/01

MILESTONES/DELIVERABLES AND DATES:
Progress Reports: due monthly, the 15th of the month
Trip Reports: due one week subsequent to trave!

Documentation Review Reports: due 2 weeks after review request by the government

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above
Technical: Acceptance by the ATR

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Mike Donnelly, building 16, room 100G




